



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____	
D. SYSTEM/ITEM JMLS WINCH		E. CONTRACT/PR NO. N65540-01-R-0055		F. CONTRACTOR TBD	
1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM Winch Foundation, Brake, Drum Ratchet & Pawl Test			3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) See blk 16		5. CONTRACT REFERENCE Section C, Para 12.1		6. REQUIRING OFFICE NSWCCD Philadelphia	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/P	12. DATE OF FIRST SUBMISSION See blk 16	14. DISTRIBUTION	
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See blk 16	a. ADDRESSEE	b. COPIES
16. REMARKS Block 4: Tailored to allow contractor format. Block 12 & 13: Final draft due 106 days after date of contract.				Code 9731	
				Bldg. 4 Phila, PA	
				19112-1403	
				15. TOTAL →	1 1
1. DATA ITEM NO. A002		2. TITLE OF DATA ITEM Gypsy Service Brake Test		3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) See blk 16		5. CONTRACT REFERENCE Section C, Para 12.2		6. REQUIRING OFFICE NSWCCD Philadelphia	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/P	12. DATE OF FIRST SUBMISSION See blk 16	14. DISTRIBUTION	
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See blk 16	a. ADDRESSEE	b. COPIES
16. REMARKS Block 4: Tailored to allow contractor format. Block 12 & 13: Final draft due 106 days after date of contract.				Same as above	
				15. TOTAL →	1 1
1. DATA ITEM NO. A003		2. TITLE OF DATA ITEM Winch Drum Brake Test		3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) See blk 16		5. CONTRACT REFERENCE Section C, Para 12.3		6. REQUIRING OFFICE NSWCCD Philadelphia	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/P	12. DATE OF FIRST SUBMISSION See blk 16	14. DISTRIBUTION	
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See blk 16	a. ADDRESSEE	b. COPIES
16. REMARKS Block 4: Tailored to allow contractor format. Block 12 & 13: Final draft due 106 days after date of contract.				Same as above	
				15. TOTAL →	1 1
1. DATA ITEM NO. A004		2. TITLE OF DATA ITEM Hydraulic Piping and Tubing		3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) See blk 16		5. CONTRACT REFERENCE Section C, Para 12.4		6. REQUIRING OFFICE NSWCCD Philadelphia	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/P	12. DATE OF FIRST SUBMISSION See blk 16	14. DISTRIBUTION	
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See blk 16	a. ADDRESSEE	b. COPIES
16. REMARKS Block 4: Tailored to allow contractor format. Block 12 & 13: Final draft due 106 days after date of contract.				Same as above	
				15. TOTAL →	1 1
G. PREPARED BY 		H. DATE 16 May 2001	I. APPROVED BY 		J. DATE 16 May 2001

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002 **B. EXHIBIT** A **C. CATEGORY:** TDP _____ TM _____ OTHER _____

D. SYSTEM/ITEM JMLS WINCH **E. CONTRACT/PR NO.** N65540-01-R-0055 **F. CONTRACTOR** TBD

1. DATA ITEM NO. A005 **2. TITLE OF DATA ITEM** Hydraulic Hoses **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.5 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES** Draft Final Reg Repro

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Code 9731
Bldg. 4 Phila, PA
19112-1403
15. TOTAL → 1 1

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A006 **2. TITLE OF DATA ITEM** No-Load Test **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.6 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES** Draft Final Reg Repro

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A007 **2. TITLE OF DATA ITEM** Dynamic Overload Test **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.7 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES** Draft Final Reg Repro

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A008 **2. TITLE OF DATA ITEM** Rated Load Test **3. SUBTITLE**



4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.8 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES** Draft Final Reg Repro

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY  **H. DATE** 16 May 2001 **I. APPROVED BY**  **J. DATE** 16 May 2001

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002 **B. EXHIBIT** A **C. CATEGORY:** TDP _____ TM _____ OTHER _____

D. SYSTEM/ITEM JMLS WINCH **E. CONTRACT/PR NO.** N65540-01-R-0055 **F. CONTRACTOR** TBD

1. DATA ITEM NO. A009 **2. TITLE OF DATA ITEM** Service Brake Failsafe Test **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.9 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES**

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Code 9731
Bldg. 4 Phila, PA
19112-1403
15. TOTAL → 1 1

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A010 **2. TITLE OF DATA ITEM** High Speed Test **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.10 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES**

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A011 **2. TITLE OF DATA ITEM** High Speed Test Duty Cycle **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.11 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES**

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A012 **2. TITLE OF DATA ITEM** Hydraulic Power Take-off Test **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.12 **6. REQUIRING OFFICE** NSWCCD Philadelphia



7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**

8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES**

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY  **H. DATE** 16 May 2001 **I. APPROVED BY**  **J. DATE** 16 May 2001

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002 **B. EXHIBIT** A **C. CATEGORY:** TDP _____ TM _____ OTHER _____

D. SYSTEM/ITEM JMLS WINCH **E. CONTRACT/PR NO.** N65540-01-R-0055 **F. CONTRACTOR** TBD

1. DATA ITEM NO. A013 **2. TITLE OF DATA ITEM** Endurance Test **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See blk 16 **5. CONTRACT REFERENCE** Section C, Para 12.13 **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD,250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See blk 16 **14. DISTRIBUTION**
8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See blk 16 **a. ADDRESSEE** **b. COPIES**
Draft Final
Reg Repro

16. REMARKS
Block 4: Tailored to allow contractor format.
Block 12 & 13: Final draft due 106 days after date of contract.
Code 9731
Bldg. 4 Phila, PA
19112-1403
15. TOTAL → 1 1

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A014 **2. TITLE OF DATA ITEM** JMLS Drawings & Specification **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See Blk 16 **5. CONTRACT REFERENCE** Section C, para. 10.a **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See Blk 16 **14. DISTRIBUTION**
8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See Blk 16 **a. ADDRESSEE** **b. COPIES**
Draft Final
Reg Repro

16. REMARKS
Block 4: All drawings & specifications must be provided outlined under Section C, paragraph 10.b. must be in AutoCad format.
Block 12 & 13: Final due 113 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. A015 **2. TITLE OF DATA ITEM** JMLS Technical Manual **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) See Blk 16 **5. CONTRACT REFERENCE** Section C, para. 10.c thru 10.m. **6. REQUIRING OFFICE** NSWCCD Philadelphia

7. DD 250 REQ LT **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** ONE/P **12. DATE OF FIRST SUBMISSION** See Blk 16 **14. DISTRIBUTION**
8. APP CODE A **11. AS OF DATE** N/A **13. DATE OF SUBSEQUENT SUBMISSION** See Blk 16 **a. ADDRESSEE** **b. COPIES**
Draft Final
Reg Repro

16. REMARKS
Block 4: All technical data outlined in Section C, paragraph 10.c thru 10.m, must be provided in a technical manual format.
Block 12 & 13: Final due 113 days after date of contract.
Same as above
15. TOTAL → 1 1

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

1. DATA ITEM NO. **2. TITLE OF DATA ITEM** **3. SUBTITLE**

4. AUTHORITY (Data Acquisition Document No.) **5. CONTRACT REFERENCE** **6. REQUIRING OFFICE**

7. DD 250 REQ **9. DIST STATEMENT REQUIRED** **10. FREQUENCY** **12. DATE OF FIRST SUBMISSION** **14. DISTRIBUTION**
8. APP CODE **11. AS OF DATE** **13. DATE OF SUBSEQUENT SUBMISSION** **a. ADDRESSEE** **b. COPIES**
Draft Final
Reg Repro

16. REMARKS
15. TOTAL →

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY **H. DATE** 16 May 2001 **I. APPROVED BY** **J. DATE** 16 May 2001